



**THE GOVERNMENT OF KADUNA STATE
KADUNA STATE UNIVERSAL BASIC EDUCATION BOARD**

**Pre-Qualification /Tender for Year 2015/2016 Universal Basic Education
Intervention (UBEC/SUBEB) Projects**

The Kaduna State Government, through the Kaduna State Universal Basic Education Board, is implementing 2015 and 2016 UBEC/SUBEB UBE Intervention Projects.

In line with this objective, the Board hereby invites interested and competent firms to submit pre-qualification documents and tender for the following project categories: A, B, C, D and E

2015 UBE INTERVENTION PROJECT

LOT	DESCRIPTION OF PROJECT	SCHOOL/LOCATION	LGAs	CATEGORY
1	Construction of a block of 2 Classrooms with Children Restroom and toilet	LEA P.S Model Kujama I	Chikun	A
2	Construction of a block of 2 Classrooms with Children Restroom and toilet	LEA P.S Maraban Yakawada	Giwa	A
3	Construction of a block of 2 Classrooms with Children Restroom and toilet	LEA P.S Kakangi	Birnin Gwari	A
4	Construction of a block of 2 Classrooms with Children Restroom and toilet	LEA P.S Saulawa Central	Ikara	A
5	Construction of a block of 2 Classrooms with Children Restroom and toilet	SMPS Ankung	Jaba	A
6	Construction of a block of 2 Classrooms with Children Restroom and toilet	LEA P.S Ung Muazu I	Kaduna South	A
7	Construction of a block of 2 Classrooms with Children Restroom and toilet	UBE P.S Aku	Kajuru	A
8	Construction of a block of 2 Classrooms with Children Restroom and toilet	LEA P.S Anturung	Kaura	A
9	Construction of a block of 2 Classrooms with Children Restroom and toilet	LEA P.S Gure II	Lere	A
10	Construction of ECCDE Games Village	9 Schools	9 LGEAs	B
11	Procurement of Plastic Teachers and Pupils Furniture	9 Schools	9 LGEAs	C
12	Procurement of 9 Nr. Mattress	9 Schools	9 LGEAs	D
13	Construction of a block of 24 Classrooms, office and toilets	LEA P.S Waziri Aliyu Model	Jema'a	A
14	Construction of a block of 24 Classrooms, office and toilets	LEA P.S Kachia Model	Kachia	A
15	Construction of a block of 24 Classrooms, office and toilets	LEA P.S Ung. Shanu Abakpa	Kaduna North	A
16	Construction of a block of 24 Classrooms, office and toilets	LEA P.S Kinkinau	Kaduna South	A
17	Construction of a block of 12 Classrooms	LEA P.S Kajuru I	Kajuru	A
18	Construction of a block of 12 Classrooms	LEA P.S Tangang	Kaura	A
19	Construction of a block of 12 Classrooms	LEA P.S Dokan Karji	Kauru	A
20	Construction of a block of 4 Classrooms	LEA P.S Ariko	Jema'a	A

LOT	DESCRIPTION OF PROJECT	SCHOOL/LOCATION	LGAs	CATEGORY
21	Construction of a block of 4 Classrooms	LEA P.S Lokoja	Kachia	A
22	Construction of a block of 4 Classrooms	LEA P.S Bijimi	Giwa	A
23	Construction of a block of 4 Classrooms	LEA P.S Nasarawa II	Kaduna South	A
24	Construction of a block of 4 Classrooms	LEA P.S Sabon Iche	Kagarko	A
25	Construction of a block of 4 Classrooms	LEA P.S Ung. Kero	Kajuru	A
26	Construction of a block of 4 Classrooms	LEA P.S Biniki	Kauru	A
27	Construction of a block of 4 Classrooms	LEA P.S Kanawa I	Kauru	A
28	Construction of a block of 4 Classrooms	LEA P.S Tsohon Gayan	Chikun	A
29	Construction of a block of 4 Classrooms	LEA P.S Maraban Jos I	Igabi	A
30	Construction of a block of 2 Classrooms	LEA P.S Gure I	Lere	A
31	Construction of a block of 2 Classrooms	LEA P.S Farinruwa	Birnin Gwari	A
32	Procurement of 1,840 Nr. 2-Seater Pupils Desk/Bench and 95 Nr. Teachers Furniture (Table and chair)	9 Schools	5 LGEAs	D
33	Procurement of 1,720 Nr. 2-Seater Pupils Desk/Bench and 91 Nr. Teachers Furniture (Table and chair)	11 Schools	8 LGEAs	D A
34	Construction of a Block of Laboratory	GJSS Danguzuri	Makarfi	A
35	Construction of a Block of Laboratory	GJSS Ancha	Sanga	A
36	Construction of a Block of Laboratory	GJSS Kadi	Igabi	A
37	Construction of a Block of Laboratory	GJSS Asamau Makarfi Ung. Shanu	Kaduna North	A
38	Construction of a Block of Laboratory	GJSS Makera	Kaduna South	A
39	Construction of a Block of Laboratory	GJSS Rimin Doko	Zaria	A
40	Construction of a Block of Laboratory	GJSS Kwangila	Sabon Gari	A
41	Construction of a Block of Laboratory	GJSS Anchau Takalafiya	Kubau	A
42	Construction of a Block of Laboratory	GJSS Kauran Wali	Kudan	A
43	Procurement of Imported Resin Laminate Laboratory Work Top for Junior Secondary School Multi-purpose Laboratory Fittings	4 Schools	4 LGEAs	E
44	Procurement of Imported Resin Laminate Laboratory Work Top for Junior Secondary School Multi-purpose Laboratory Fittings	5 Schools	5 LGEAs	E
45	Construction of a Block 12 Classrooms	GJSS Danguzuri	Makarfi	A
46	Construction of a Block 12 Classrooms	GJSS Ancha	Sanga	A
47	Construction of a Block 12 Classrooms	GJSS Kadi	Igabi	A
48	Construction of a Block 12 Classrooms	GJSS Asamau Makarfi Ung. Shanu	Kaduna North	A
49	Construction of a Block 4 Classrooms	GJSS Rimin Doko	Zaria	A
50	Construction of a Block 4 Classrooms	GJSS Kwangila	Sabon Gari	A
51	Construction of a Block 4 Classrooms	GJSS Anchau Takalafiya	Kubau	A
52	Construction of a Block 4 Classrooms	GJSS Kauran Wali	Kudan	A
53	Construction of a Block 4 Classrooms	GJSS Soba Bale Road	Soba	A
54	Construction of a Block 4 Classrooms	GJSS Nok	Jaba	A
55	Construction of a Block 4 Classrooms	GJSS Kafanchan	Jema'a	A

LOT	DESCRIPTION OF PROJECT	SCHOOL/LOCATION	LGAs	CATEGORY
56	Procurement of 1,520 2-Seater Pupils Desk/Bench and 79 Teachers Furniture (Table and chair)	11 Junior Secondary Schools	11 LGEAs	D
57	Procurement of 1,186 Nr. Magnetic Board	23 LGEAs	23 LGEAs	D

2016 UBE INTERVENTION PROJECT

LOT	DESCRIPTION OF PROJECT	SCHOOL/LOCATION	LGAs	CATEGORY
1	Construction of a block of 2 Classrooms with Children Restroom and toilet	NPS Ladduga Grazing Reserve	Kachia	A
2	Construction of a block of 2 Classrooms with Children Restroom and toilet	LEA P.S Jamila	Kagarko	A
3	Construction of a block of 2 Classrooms with Children Restroom and toilet	LEA P.S Kubau Central	Kubau	A
4	Construction of a block of 2 Classrooms with Children Restroom and toilet	LEA P.S Sarki Sambo	Zaria	A
5	Construction of a block of 2 Classrooms with Children Restroom and toilet	MPS Ung Nungu	Sanga	A
6	Construction of a block of 2 Classrooms with Children Restroom and toilet	LEA P.S Maigana	Soba	A
7	Construction of a block of 2 Classrooms with Children Restroom and toilet	LEA P.S Malan Bilya	Igabi	A
8	Construction of a block of 2 Classrooms with Children Restroom and toilet	MPS Takau	Jama'a	A
8	Construction of a block of 2 Classrooms with Children Restroom and toilet	LEA P.S Ung. Hayin Ojo	Sabon Gari	A
10	Construction of a block of 2 Classrooms with Children Restroom and toilet	LEA P.S Badarawa I	Kaduna North	A
11	Construction of ECCDE Games Village	10 Schools	10 LGEAs	B
12	Procurement of Plastic Teachers and Pupils Furniture	10 Schools	10 LGEAs	C
13	Procurement of 10 Nr. Mattress	10 Schools	10 LGEAs	D
14	Construction of a block of 24 Classrooms, office and toilets	LEA P.S Anchau Gari	Kubau	A
15	Construction of a block of 24 Classrooms, office and toilets	LEA P.S Ang. Mahauta	Kudan	A
16	Construction of a block of 24 Classrooms, office and toilets	LEA P.S GRA Sabon Gari	Sabon Gari	A
17	Construction of a block of 24 Classrooms, office and toilets	Mal. Jalo Model P.S Rigachikun	Igabi	A
18	Construction of a block of 24 Classrooms, office and toilets	LEA P.S Gargwaji Police Barrack	Zaria	A
19	Construction of a block of 12 Classrooms	LEA P.S Abadawa	Lere	A
20	Construction of a block of 12 Classrooms	LEA P.S Giwaye	Makarfi	A
21	Construction of a block of 12 Classrooms	LEA P.S Grazing Reserve Wuro Fulbe	Zangon Kataf	A
22	Construction of a block of 12 Classrooms	LEA P.S Turawa	Soba	A
23	Construction of a block of 4 Classrooms	LEA P.S Gora'a	Jaba	A
24	Construction of a block of 4 Classrooms	LEA P.S Kyari	Jaba	A
25	Construction of a block of 4 Classrooms	LEA P.S Chichak	Sanga	A
26	Construction of a block of 4 Classrooms	LEA P.S Sabon Iche	Sanga	A
27	Construction of a block of 4 Classrooms	LEA P.S Zack Zawan	Sanga	A
28	Construction of a block of 4 Classrooms	LEA P.S Ung. Rimi 'B'	Zangon Kataf	A
29	Construction of a block of 4 Classrooms	LEA P.S Zuturun Gida	Zangon Kataf	A

LOT	DESCRIPTION OF PROJECT	SCHOOL/LOCATION	LGAs	CATEGORY
30	Construction of a block of 4 Classrooms	LEA P.S Mashan	Zangon Kataf	A
31	Construction of a block of 4 Classrooms	LEA P.S Ung. Kaya	Zaria	A
32	Procurement of 2,440 Nr. 2-Seater Pupils Desk/Bench and 128 Nr. Teachers Furniture (Table and chair)	7 Schools	6 LGEAs	D
33	Procurement of 1,560 Nr. 2-Seater Pupils Desk/Bench and 81 Nr. Teachers Furniture (Table and chair)	11 Schools	5 LGEAs	D
34	Construction of a Block of Laboratory	GJSS Ankwa	Kachia	A
35	Construction of a Block of Laboratory	GJSS Sabon Ice	Kagarko	A
36	Construction of a Block of Laboratory	GJSS Kakangi	Birnin Gwari	A
37	Construction of a Block of Laboratory	GJSS Gwagwada	Chikun	A
38	Construction of a Block of Laboratory	GJSS Tudun mare	Kajuru	A
39	Construction of a Block of Laboratory	GJSS Yarkasuwa	Lere	A
40	Construction of a Block of Laboratory	GJSS Kadage	Kauru	A
41	Procurement of Imported Resin Laminate Laboratory Work Top for Junior Secondary School Multi-purpose Laboratory Fittings	7 Schools	7 LGEAs	E
42	Construction of a Block 12 Classrooms	GJSS Dorayi	Makarfi	A
43	Construction of a Block 12 Classrooms	GJSS Fadan Karshi	Sanga	A
44	Construction of a Block 12 Classrooms	GJSS Gadangayan	Igabi	A
45	Construction of a Block 12 Classrooms	GJSS Doka	Kaduna North	A
46	Construction of a Block 12 Classrooms	GJSS Richifa Street Tudun Wada Kaduna	Kaduna South	A
47	Construction of a Block 12 Classrooms	GJSS Magajiya	Zaria	A
48	Construction of a Block 4 Classrooms	GJSS Chikaji	Sabon Gari	A
49	Construction of a Block 4 Classrooms	GJSS Kargi	Kubau	A
50	Construction of a Block 4 Classrooms	GJSS Kudan	Kudan	A
51	Construction of a Block 4 Classrooms	GJSS Bodon	Kaura	A
52	Construction of a Block 4 Classrooms	GJSS Sako	Zangon Kataf	A
53	Construction of a Block 4 Classrooms	GJSS Katabu	Igabi	A
54	Construction of a Block 4 Classrooms	GJSS Ikara Junior	Ikara	A
55	Procurement of 2,000 Nr. 2-Seater Pupils Desk/Bench and 90 Nr. Teachers Furniture (Table and chair)	11 Junior Secondary Schools	11 LGEAs	D
56	Procurement of 1,852 Nr. Magnetic Board	23 LGEAs	23 LGEAs	D

3.0 Pre-Qualification Requirement:

Interested corporate/individual firms should submit the following but not limited to:

- (i) Evidence of Incorporation with CAC,
- (ii) Registration with Kaduna State Tenders Board
- (iii) Company Audited Account for last three years (2014, 2015 and 2016)
- (iv) Evidence of Tax Clearance for last three years (2014, 2015 and 2016)
- (v) Evidence of Financial Capability and Banking support
- (vi) Experience/Technical Qualification of Key Personnel with evidence of professional registration with appropriate professional bodies
- (vii) Similar Projects executed and evidence of knowledge of the industry
- (viii) Equipment and Technology capacity, with evidence of ownership or lease
- (ix) VAT Registration and evidence of past VAT Remittances
- (x) Current registration of business premises with the Kaduna State Ministry of Commerce, Industries and Tourism

4.0 Collection of Bid Documents

A complete set of bidding documents in English Language could be purchased at a non-refundable Tender Fee of N50,000.00 per lot except the prefabricated structures which shall be N200,000.00 per lot payable to **Kaduna State Government**. The documents will be collected on presentation of Tender Fee receipt at Physical Planning and Monitoring Department of Kaduna State Universal Basic Education Board.

- 5.0 The bidders may obtain further information and inspect bidding documents at the address given below between the hours of 9.00am - 3.00pm Mondays -Thursdays and 9.00am – 1.00pm Fridays.

The Executive Chairman
State Universal Basic Education Board (SUBEB)
79 Tafawa Balewa Way
Kaduna.

6.0 Submission of Tender Documents

Completed Technical and Financial bids are to be submitted in four (4) hard copies comprising one (1) original and three (3) copies each in four different sealed envelopes, clearly marked "Technical bids" or "Financial bids". The original and two set of copies in their different envelopes shall be placed in a third outer large envelope, while the other set of copies shall be in another envelopes by itself marked Control Copy. All the envelopes must bear the company name and contact number at the reverse sides. Sealed bids must be clearly marked with caption "TENDER FOR 2015 OR 2016 UBE INTERVENTION PROJECT" CATEGORY 'A, B, C, D and E'. The large envelope shall be deposited in the Tender Box, while the Control Copy shall be dropped in the Tender Control Box (TCB) on or before 12.00 noon of Friday, 6th October, 2017 to.

The Secretary
Kaduna State Public Procurement Authority (Annex)
(Former Tenders Board)
Yakubu Gowon Way
Kaduna

7.0 Bid Opening

Bids will be opened in the presence of contractors or their representatives at the Boardroom of the Kaduna State Public Procurement Authority Annex (Former Tenders Board) at 12.00 noon prompt on 6th October, 2017. Late bids will not be accepted.

8.0 Note:

UBE 2015 Intervention project Lots 13-19, 45-48 and UBE 2016 Intervention Project Lots 14-22, 42-47 are System Buildings. Prospective bidders must possess the necessary practical experience, critical Technology and equipment for prefab structures.

9.0 General Notice

- a) Only bids that met the pre-qualification requirement and found capable of executing the projects(s) shall be considered.
- b) This advertisement shall not be construed as contract award or any commitment on the part of the Kaduna State Government or its Agencies/Agents, nor shall it entitle any Firm/Institution to make any indemnity from Kaduna Stat Government or any of its Agencies/Agents by virtue of such Firms/Institutions and having responded to this advertisement.
- c) Response to this advertisement does not oblige the Kaduna State Government or any of it Agencies/Agent to consider responding Firms/Companies tender.
- d) Late submission will be rejected
- e) Submission of Tender through e-mail or Fax will not be accepted
- f) The Currency shall be the Nigeria Naira
- g) The Language shall be English
- h) A successful bidder shall stand automatically disqualified and his/her bid cancelled if it is established or proved that the bidder won as a result of fraudulent misrepresentation, suppression or non-disclosure of material facts which if disclosed ab initio would have disqualified him from bidding.
- i) Bidders should also note that there will be no transfer of contract after award to third party.

Signed

EXECUTIVE CHAIRMAN

Kaduna State Universal Basic Education Board