



THE GOVERNMENT OF KADUNA STATE

KADUNA STATE UNIVERSAL BASIC EDUCATION BOARD

79A TAFAWA BALEWA WAY, KADUNA

INVITATION TO TENDER FOR YEARS 2017, 2018 & 2019 UBEC/SUBEB INTERVENTION PROJECTS

A. INTRODUCTION

- i. The Kaduna State Government, through the Kaduna State Universal Basic Education Board (KADSUBEB) is desirous of implementing its Year 2017, 2018 & 2019 Intervention Projects which are fully funded and cash-backed jointly by UBEC and the Kaduna State Government.
- ii. Further to this, and in compliance with the Public Procurement Act 2007 and the Kaduna State Public Procurement Law 2016, KADSUBEB wishes to invite interested registered, competent, and reputable contractors to prequalify and tender for the following Project Packages and Lots: -

Package	Category	Description	No. of Lots
Package A	Works	Low-Rise Multi-Story New Construction	41No.
Package B	Works	Single-Story New Construction	75No.
Package C	Works	Building Rehabilitation/Renovation	91No.
Package D	Goods	Supply of School Furniture	18No.
Package E	Goods	Supply of ECCDE Materials	3No.
Package F	Works	ECCDE Games Village Construction	3No.

The detailed breakdown of the lots and packages are at in the lower part of this Invitation to Tender.

B. ELIGIBILITY REQUIREMENTS

- i. Interested companies are hereby invited to tender for the above-listed Project Packages.
- ii. Tenders must be accompanied with the following eligibility and qualification information/documentation to demonstrate possession of the human, technical and financial capacity required to carry out the Project Package tendered for: -
 - a. Certificate of Incorporation with the Corporate Affairs Commission (CAC) including Form CAC2 and Form CAC7.
 - b. Tax Clearance Certificate for the last three (3) years valid till 31st December 2020, with minimum average annual turnover as follows: -
 - Package A – N70 million
 - Packages B & C – N25 million
 - Package D – N50 million
 - Packages E & F – N10 million
 - c. Evidence of current Pension Compliance Certificate valid till 31st December 2020.
 - d. Evidence of current Industrial Training Fund (ITF) Compliance Certificate valid till 31st December 2020.
 - e. Evidence of current Nigerian Social Insurance Trust Fund (NSITF) Compliance Certificate valid till 31st December 2020.
 - f. Evidence of Registration on the National Database of Federal Contractors, Consultants and Service providers by submission of Interim Registration Report (IRR) expiring on 1st January 2021 or valid certificate issued by BPP.
 - g. Evidence of registration with Kaduna State Public Procurement Authority valid till 31st December 2020.
 - h. Evidence of registration with Kaduna State Ministry of Business Innovation & Technology valid till 31st December 2020.
 - i. Company's audited accounts for the last three years (2017, 2018 & 2019).
 - j. Verifiable evidence of having executed at least three (3) projects of a nature and complexity similar to the proposed work in the last five (5) years, including award letters, completion certificates and/or photographs of the project, accompanied by full client contact information and authorization for SUBEB to seek references.
 - k. Evidence of financial capability to execute the project including reference letter from a licensed reputable commercial bank indicating willingness to provide credit facility for the execution of the project when needed.
 - l. List of plant/equipment available for deployment on the project with evidence of ownership/lease (MOU or receipt or invoice of purchase).
 - m. Company profile with complete curriculum vitae of key staff to be deployed on the project, detailing their experience and expertise relevant to the assignment, current contact information (telephone nos., email address), and copies of academic qualifications, professional registration certificates and current practice licenses.
 - n. High court affidavit deposed as below described and properly addressed to Kaduna SUBEB (any Affidavit that predates this advert or addressed to other organizations will be rejected):
 - disclosing whether or not any officer of Kaduna State Basic Education Board, Kaduna State Public Procurement Agency or the project consultants is a former or present Director, Shareholder or has any pecuniary interest in the Tenderer and attesting that all information presented in its bids are true and correct in all particulars;
 - affirming that none of the directors of the firm has been convicted of any criminal offence relating to fraud, financial impropriety, falsification or acts similar in nature and to state that all documents used for this bidding are genuine;
 - affirming that the Tenderer is not subject to any claims, arbitration or other litigation cases OR all claims, arbitration or other litigation cases have been satisfactorily resolved, and if not, they shall have no serious negative impact on the financial capacity of the Tenderer; and
 - affirming that the Tenderer has not been declared ineligible for public financed contracts by the Federal Government of Nigeria or the Kaduna State Government.

C. COLLECTION OF TENDER DOCUMENTS

- i. Interested companies may collect Tender Documents from the **Project Monitoring Department, Kaduna State Universal Basic Education Board, 79A Tafawa Balewa Way, Kaduna**, between the hours of 09:00am - 5:00pm during weekdays (Monday – Friday) upon payment of non-refundable tender fee as indicated per lot into Kaduna State Government **Polaris Bank, Account No: 1790220190**.
- ii. Tenderers are permitted to submit tenders for **TWO (2) LOTS** only.

D. PREPARATION OF TENDERS

- i. Tender submissions are required to be BOTH **Technical and Financial Tender**.
- ii. Technical Tender and Financial Tenders must be prepared and packaged exactly as prescribed in the Instructions to Tenderers contained in the Tender Documents.
- iii. Tenderers' submissions must be brief and contain only items listed above and any other information or documentation specified in the Instructions to Tenderers. Inclusion of unrequested additional information or documentation will not earn additional marks.
- iv. Tenders must be submitted with a covering letter in the format provided in the Tender Documents. The covering letter must be under the company's letterhead paper, bearing, among others, the registration number (RC) as issued by Corporate Affairs Commission (CAC), telephone number, email and contact address.
- v. Covering letters must be addressed to the **Executive Chairman, Kaduna State Universal Basic Education Board, 79A Tafawa Balewa Way, Kaduna, Kaduna State, Nigeria**. The company's letter headed paper must bear the names and nationalities of the directors of the company at the bottom of the page, duly signed by an authorized officer of the firm.
- vi. Any Tender that does not comply with the above requirements or substantially deviates from the requirements specified in the Instructions to Tenderers will be rejected.
- vii. Kaduna SUBEB will not be liable for any failure or disqualification arising from the submission of an incorrectly prepared Tender or provision of incorrect or illegible information/documentation.

E. SUBMISSION OF TENDERS

- i. Tenderers are to submit **Two (2) Copies each (One (1) Original and One (1) Photocopy) of their Technical and Financial tenders** for the desired **Project Package & Lot**.
- ii. Tenders are to be deposited in the **Tender Control Box** at the **Boardroom, Kaduna State Universal Basic Education Board, 79A Tafawa Balewa Way, Kaduna, Kaduna State, Nigeria** on or before **12:00 pm (mid-day) of Monday 28th September 2020** (i.e. 4 weeks from the date of this advertisement).
- iii. Tenders must be labelled, packaged & sealed exactly as prescribed in the Instructions to Tenderers. Any Tender that is improperly labelled, packaged & sealed may be rejected.
- iv. Tenderers are to ensure their Tenders are properly entered in the **Tenders Registry**.
- v. Tenders submitted after the deadline for submission will be returned unopened.
- vi. All costs related to the preparation and submission of Tenders will be borne by Tenderers.
- vii. Kaduna SUBEB shall verify any or all documents and claims made by Tenderers and shall disqualify any Tenderer whose claims are found to be false.
- viii. Kaduna SUBEB will not be liable for any misplaced, improperly submitted and/or unregistered Tender.

F. OPENING OF TECHNICAL TENDERS

- i. Technical Tenders only shall be opened immediately after the deadline for submission, i.e. at **12:00pm (mid-day) on Monday 28th September 2020** at the **Boardroom, Kaduna State Universal Basic Education Board, 79A Tafawa Balewa Way, Kaduna, Kaduna State, Nigeria**, while Financial Tenders will remain sealed.
- ii. Tenderers whose Technical Tenders pass technical evaluation will be contacted at a later date for opening of Financial Tenders.
- iii. Financial Tenders of Tenderers whose Technical Tenders were unsuccessful will be returned unopened.
- iv. Tenderers are advised to look out for the results of the Technical Tender exercise through text messages to the telephone numbers provided, Kaduna SUBEB notice boards and the KDSG website.
- v. Due to the COVID-19 Guidelines on large gatherings, the Opening of Technical Tenders shall be by Invitation ONLY. Invitation Letters shall be sent to select representatives of Contractors, EFCC, ICPC, relevant Civil Society Organizations, Non-Governmental Organizations, etc.
- vi. Kaduna SUBEB is not bound to award a contract to any Tenderer and reserves the right to annul the procurement process at any time without incurring any liabilities.

G. CLARIFICATION

- i. Tenderers requiring clarification and/or additional information on anything contained in this advertisement or on any matter regarding the preparation and submission of Tenders may direct such to the following: **The Executive Chairman (Attention: Permanent Member, Project Management), Kaduna State Universal Basic Education Board, 79A Tafawa Balewa Way, Kaduna, Kaduna State, Nigeria**; Phone: +2349026377773; Email: subeb@kdsb.gov.ng
- ii. Any request must however be in writing, and delivered by hand, registered post or email no later than 5 days before the latest date for submission of Tenders.

Signed:
Executive Chairman
Kaduna State Universal Basic Education Board

PACKAGE	LOT No.	DESCRIPTION OF PROJECT	SCHOOL/ LOCATION	LGA	TENDER FEE
Package A - Low-Rise Multi-Story New Construction					
A	17/A01	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	Ang. Mahauta Likoro	Kudan	N150,000.00
A	17/A02	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	Ja'afaru	Sabon Gari	N150,000.00
A	17/A03	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	Kallon Kura	Sabon Gari	N150,000.00
A	17/A04	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	Soba Model	Soba	N150,000.00
A	17/A05	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	Sani Adamu (Tudun Jukun)	Zaria	N150,000.00
A	17/A06	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	Waziri Lawal	Zaria	N150,000.00
A	17/A07	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	Col. M.M. Jumare	Zaria	N150,000.00
A	17/A08	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	Ang. Bishar (Ahmadu Fatika)	Zaria	N150,000.00
A	17/A09	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	GJSS Muchia	Sabon Gari	N150,000.00
A	17/A10	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	GJSS Saminaka	Lere	N150,000.00
A	17/A11	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	GJSS Gwantu	Sanga	N150,000.00
A	17/A12	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	GJSS Soba	Soba	N150,000.00
A	17/A13	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	GJSS Rimin Doko	Zaria	N150,000.00
A	17/A14	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	GJSS Dakace	Zaria	N150,000.00
A	17/A15	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	GJSS K/Gayan	Zaria	N150,000.00
A	17/A16	Construction of a Block of 6 Classrooms, Resting room and Toilet Low rise (1 Storey Conventional Building) for ECCDE	Waziri Lawal	Zaria	N150,000.00
A	17/A17	Construction of a Block of 6 Classrooms, Resting room and Toilet Low rise (1 Storey Conventional Building) for ECCDE	Tashan Jirgi	Soba	N150,000.00
A	17/A18	Construction of a block of 4 Classrooms, office and Staffroom Low-rise (1 Storey Conventional Building)	GJSS Maimuna Gwarzo	Kaduna South	N100,000.00
A	18/A01	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	Buruku I	Chikun	N150,000.00
A	18/A02	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	Giwa Model	Giwa	N150,000.00
A	18/A03	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	Hayin Malam Bello, Rigasa	Igabi	N150,000.00
A	18/A04	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	Ambassador Lawal Sambo (Kofan Kona)	Zaria	N150,000.00
A	18/A05	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	Birnin Yero	Igabi	N150,000.00
A	18/A06	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	Ungwan Rimi	Kaduna North	N150,000.00
A	18/A07	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	Abakpa	Kaduna North	N150,000.00

PACKAGE	LOT No.	DESCRIPTION OF PROJECT	SCHOOL/ LOCATION	LGA	TENDER FEE
A	18/A08	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	Nasarawa III	Kaduna South	N150,000.00
A	18/A09	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	GJSS Randagi	Birnin Gwari	N150,000.00
A	18/A10	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	GJSS Giwa	Giwa	N150,000.00
A	18/A11	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	GJSS Kujama	Chikun	N150,000.00
A	18/A12	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	GJSS Tudun Nupawa	Kaduna South	N150,000.00
A	18/A13	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	GJSS Kagarko	Kagarko	N150,000.00
A	18/A14	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	GJSS Anchau Takalafiya	Kubau	N150,000.00
A	18/A15	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	GJSS Ang. Bawa	Lere	N150,000.00
A	18/A16	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	GGJSS Fada	Zaria	N150,000.00
A	18/A17	Construction of a Block of 6 Classrooms, Resting room and Toilet Low-rise (1 Storey Conventional Building)	Jere Central	Kagarko	N150,000.00
A	18/A18	Construction of a Block of 6 Classrooms, Resting room and Toilet Low-rise (1 Storey Conventional Building)	Abubakar Maccido	Zaria	N150,000.00
A	18/A19	Construction of a Block of 6 Classrooms, Resting room and Toilet Low-rise (1 Storey Conventional Building)	GRA Ikara	Ikara	N150,000.00
A	18/A20	Construction of a Block of 4 Classrooms, Resting room and Toilet Low-rise (1 Storey Conventional Building)	GJSS Farakwai	Igabi	N100,000.00
A	19/A01	Construction of a Block of 15 Classrooms Low-rise (2 Storey Conventional Building)	Warri street	Kaduna North	N150,000.00
A	19/A02	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	CFSI Kukum Kagoro	Kaura	N150,000.00
A	19/A03	Construction of a Block of 12 Classrooms Low-rise (2 Storey Conventional Building)	Makarfi Central	Makarfi	N150,000.00
Package B - Single-Story New Construction					
B	17/B01	Construction of Fence & Gate	Dutsen Abba	Zaria	N40,000.00
B	18/B01	Construction of 2 blocks of 2 Classrooms and a block of 2 cubicles VIP toilet	Kwoi	Jaba	N60,000.00
B	18/B02	Construction of a block of 2 cubicles VIP toilet	5 Schools	2 LGEAs	N60,000.00
B	18/B03	Construction of 3Nr Blocks of 2 cubicles VIP toilet	GGJSS Independence	Kaduna North and Zaria	N40,000.00
		Landscaping/Drainage	Sani Adamu (Tudun Jukun)		
B	18/B04	Fencing, Gate and Construction of Borehole	Karatudu	Chikun	N60,000.00
B	18/B05	Fencing & Gate	Ung. Kanwai	Jema'a	N60,000.00
B	19/B01	Construction of a block of 4 Classrooms	Model Igabi	Igabi	N60,000.00
B	19/B02	Construction of a block of 4 Classrooms	Gigira	Jema'a	N60,000.00
B	19/B03	Construction of a block of 4 Classrooms	Bulu Gado	Kaura	N60,000.00
B	19/B04	Construction of a block of 4 Classrooms	Dokan Karji	Kauru	N100,000.00
		Construction of a block of 2 Classrooms	Dokan Karji		

PACKAGE	LOT No.	DESCRIPTION OF PROJECT	SCHOOL/ LOCATION	LGA	TENDER FEE
B	19/B05	Construction of a block of 4 Classrooms	Sabon Gari (Bakin Kasuwa)	Kudan	N100,000.00
		Construction of a block of 4 Classrooms	Dumuga		
		Construction of a block of 4 Classrooms	Ung. Barde		
B	19/B06	Construction of a block of 4 Classrooms	Tashar Jirgi	Soba	N60,000.00
B	19/B07	Construction of a block of 4 Classrooms	Fadiya Bakut I	Zangon Kataf	N60,000.00
		Construction of block of 2 cubicles VIP toilet	Fadiya Bakut I		
B	19/B08	Construction of a block of 3 Classrooms	Ali Gado	Birnin Gwari	N60,000.00
B	19/B09	Construction of a block of 3 Classrooms	Danhonu I	Chikun	N60,000.00
B	19/B10	Construction of a block of 3 Classrooms	Idasu Giwa	Giwa	N100,000.00
		Construction of a block of 3 Classrooms	GJSS Giwa		
B	19/B11	Construction of a block of 3 Classrooms	S/Garin Kangimi	Igabi	N100,000.00
		Construction of a block of 3 Classrooms	Tsalha		
		Construction of a block of 3 Classrooms	Sabon Birnin Dosa		
B	19/B12	Construction of a block of 3 Classrooms	UBE Ung. Dogari	Jaba	N60,000.00
B	19/B13	Construction of a block of 3 Classrooms	Jaban Kogo I	Kachia	N100,000.00
		Construction of a block of 3 Classrooms	Jaban Kogo II		
B	19/B14	Construction of a block of 3 Classrooms	Sabon Gari Kachia	Kachia	N100,000.00
		Construction of a block of 3 Classrooms	UBE Kurmin Sidi		
B	19/B15	Construction of a block of 3 Classrooms	Model Science PS	Kagarko	N100,000.00
		Construction of a block of 3 Classrooms	Suleiman Tanko		
B	19/B16	Construction of a block of 3 Classrooms	UBE Ekuze	Kajuru	N100,000.00
		Construction of a block of 3 Classrooms	GJSS Kallah		
		Construction of a block of 2 Classrooms, resting room and toilet	Sabon Garin Kufana		
B	19/B17	Construction of a block of 3 Classrooms	UBE Kimuru Gwandara	Kauru	N60,000.00
B	19/B18	Construction of a block of 3 Classrooms	Fada Kargi	Kubau	N100,000.00
		Construction of a block of 3 Classrooms	Yusuf Anchau		
B	19/B19	Construction of a block of 3 Classrooms	Saminaka B	Lere	N100,000.00
		Construction of a block of 3 Classrooms	UBE Jahunu		
		Construction of a block of 3 Classrooms	UBE Badarawa		
B	19/B20	Construction of a block of 3 Classrooms	Makarfi II	Makarfi	N100,000.00
		Construction of a block of 3 Classrooms	Gwanki		
B	19/B21	Construction of a block of 3 Classrooms	Ranji Tohu	Sabon Gari	N60,000.00
B	19/B22	Construction of a block of 3 Classrooms	Zange	Sanga	N100,000.00
		Rehabilitation of Block A	UBE Kwagir		
B	19/B23	Construction of a block of 3 Classrooms	Bakura	Soba	N100,000.00
		Construction of a block of 3 Classrooms	Mabirni		
		Construction of a block of 3 Classrooms	Kwasallo		
		Construction of a block of 3 Classrooms	Kwanan Rufa'i		
B	19/B24	Construction of a block of 3 Classrooms	Zamawon	Zangon Kataf	N60,000.00
B	19/B25	Construction of a block of 3 Classrooms	Ang. Makera (Kufena)	Zaria	N60,000.00

PACKAGE	LOT No.	DESCRIPTION OF PROJECT	SCHOOL/ LOCATION	LGA	TENDER FEE
B	19/B26	Construction of a block of 3 Classrooms	GJSS Kuyello	Birnin Gwari	N100,000.00
		Construction of a block of 3 Classrooms	GJSS B/Gwari		
		Construction of a block of 3 Classrooms	GJSS Dogon Dawa		
B	19/B27	Construction of a block of 3 Classrooms	GSS Maraban Rido	Chikun	N100,000.00
		Construction of a block of 3 Classrooms	GJSS Ung. Baro		
B	19/B28	Construction of a block of 3 Classrooms	GJSS Sabon Tasha	Chikun	N100,000.00
		Construction of a block of 3 Classrooms	Ung. Maigero		
		Construction of a block of 2 Classrooms, resting room and toilet	Gonin gora		
B	19/B29	Construction of a block of 3 Classrooms	GJSS Maraban Guga	Giwa	N100,000.00
		Construction of a block of 2 Classrooms, resting room and toilet	Guga Tasha		
B	19/B30	Construction of a block of 3 Classrooms	GJSS Kidandan	Giwa	N60,000.00
B	19/B31	Construction of a block of 3 Classrooms	GJSS Afaka Tsohuwa	Igabi	N100,000.00
		Construction of a block of 3 Classrooms	GJSS Igabi		
		Construction of a block of 3 Classrooms	GJSS Katabu Maraban Jos		
B	19/B32	Construction of a block of 3 Classrooms	GJSS Rumi	Ikara	N100,000.00
		Construction of a block of 3 Classrooms	GJSS Auchan		
		Construction of a block of 3 Classrooms	GJSS Paki		
		Construction of a block of 3 Classrooms	GJSS Kuya		
B	19/B33	Construction of a block of 3 Classrooms	GJSS Kuryas	Jaba	N60,000.00
B	19/B34	Construction of a block of 3 Classrooms	GJSS Ung. Rana	Jaba	N100,000.00
		Construction of a block of 3 Classrooms	GJSS Bello Fushi		
B	19/B35	Construction of a block of 3 Classrooms	GJSS Jagindi Tasha	Jema'a	N100,000.00
		Construction of a block of 3 Classrooms	GJSS Godogodo		
B	19/B36	Construction of a block of 3 Classrooms	GSS Kachia (JNR)	Kachia	N60,000.00
		Construction of a block of 2 Classrooms, resting room and toilet	Ang. Nasarawa		
B	19/B37	Construction of a block of 3 Classrooms	GJSS Doka Ngimah	Kachia	N100,000.00
		Construction of a block of 3 Classrooms	GSS Ariko		
B	19/B38	Construction of a block of 3 Classrooms	GGSS (JNR) Ung. Sarki	Kaduna North	N100,000.00
		Construction of a block of 3 Classrooms	GJSS Rafin Guza		
		Construction of a block of 3 Classrooms	GJSS Rafin Guza		
B	19/B39	Construction of a block of 3 Classrooms	GSS Kargi road	Kaduna South	N60,000.00
		Construction of a block of 3 Classrooms	GJSS Kurmin Mashi		

PACKAGE	LOT No.	DESCRIPTION OF PROJECT	SCHOOL/ LOCATION	LGA	TENDER FEE
B	19/B40	Construction of a block of 3 Classrooms	GJSS Dogon Kurmi	Kagarko	N100,000.00
		Construction of a block of 3 Classrooms	GJSS Kubacha		
B	19/B41	Construction of a block of 3 Classrooms	GJSS Iddah	Kagarko	N60,000.00
B	19/B42	Construction of a block of 3 Classrooms	GJSS Kadarko Kagoro	Kaura	N100,000.00
		Construction of a block of 3 Classrooms	GJSS Mallagum		
B	19/B43	Construction of a block of 3 Classrooms	GJSS Fagen Rawa	Kauru	N100,000.00
		Construction of a block of 3 Classrooms	GJSS Ibada		
		Construction of a block of 3 Classrooms	GJSS Rishiwa		
B	19/B44	Construction of a block of 3 Classrooms	GJSS Tudun Mare	Kajuru	N100,000.00
		Construction of a block of 3 Classrooms	GJSS Kajuru		
B	19/B45	Construction of a block of 3 Classrooms	GJSS Kamfanin	Kubau	N100,000.00
		Construction of a block of 3 Classrooms	GJSS Anchau Gari		
		Construction of a block of 3 Classrooms	GJSS Kargi		
B	19/B46	Construction of a block of 3 Classrooms	GJSS Kauran Wali	Kudan	N100,000.00
		Construction of a block of 3 Classrooms	GJSS Likoro		
		Construction of a block of 3 Classrooms	GJSS Hunkuyi		
B	19/B47	Construction of a block of 3 Classrooms	GJSS Bundu	Lere	N100,000.00
		Construction of a block of 3 Classrooms	GJSS Ramin Kura		
		Construction of a block of 3 Classrooms	GJSS Garun		
B	19/B48	Construction of a block of 3 Classrooms	GJSS Dorayi	Makarfi	N100,000.00
		Construction of a block of 3 Classrooms	GJSS Durum		
		Construction of a block of 3 Classrooms	GJSS Gangara		
B	19/B49	Construction of a block of 3 Classrooms	GJSS Kwangila	Sabon Gari	N100,000.00
		Construction of a block of 3 Classrooms	GJSS Samaru		
		Construction of a block of 3 Classrooms	GJSS Aminu		
B	19/B50	Construction of a block of 3 Classrooms	GJSS Gbonkok Arak	Sanga	N100,000.00
		Construction of a block of 3 Classrooms	GJSS Fadan Ayu		
		Construction of a block of 3 Classrooms	GJSS Mayir		
B	19/B51	Construction of a block of 3 Classrooms	GJSS Gurbabiya	Soba	N100,000.00
		Construction of a block of 3 Classrooms	GJSS Tudun Saibu		
		Construction of a block of 3 Classrooms	GJSS Maraban Marwa (Yakasai)		
B	19/B52	Construction of a block of 3 Classrooms	GJSS Madakiya	Zangon Kataf	N100,000.00
		Construction of a block of 3 Classrooms	GJSS Fadan		
B	19/B53	Construction of a block of 3 Classrooms	GJSS Gyallesu	Zaria	N100,000.00
		Construction of a block of 3 Classrooms	GGJS Kofar Gayan		
		Construction of a block of 3 Classrooms	GGJSS Gonan		
B	19/B54	Construction of a block of 2 Classrooms, resting room and toilet	Ung. Turaki, Ikara	Ikara	N60,000.00
B	19/B55	Construction of a block of 2 Classrooms, resting room and toilet	Ung. Sarki Gubuchi	Makarfi	N60,000.00
B	19/B56	Construction of a block of 2 Classrooms, resting room and toilet	Makwaran Lemu	Soba	N60,000.00

PACKAGE	LOT No.	DESCRIPTION OF PROJECT	SCHOOL/ LOCATION	LGA	TENDER FEE
B	19/B57	Construction of a block of 2 Classrooms, resting room and toilet	Tunga Bidam	Kaura	N60,000.00
B	19/B58	Construction of a block of 4 Classrooms	Galadimawa	Kauru	N60,000.00
B	19/B59	Construction of a block of 2 Classrooms, resting room and toilet	Dan Daura	Kauru	N60,000.00
B	19/B60	Construction of a block of 2 Classrooms, resting room and toilet	Zonkwa II	Zangon Kataf	N100,000.00
		Construction of a block of 3 Classrooms	GJSS Zangon Kataf		
B	19/B61	Construction of a block of 2 Classrooms, resting room and toilet	Turaki Ali, Magajiya	Zaria	N60,000.00
B	19/B62	Construction of a block of 2 Classrooms	Danhono II	Chikun	N60,000.00
		Construction of a block of 2 Classrooms	UBE Kamazou		
B	19/B63	Construction of a block of 2 Classrooms	UBE Nomadic Shanono	Ikara	N100,000.00
		Construction of a block of 2 Classrooms	UBE Nomadic Birgagau		
		Construction of a block of 2 Classrooms	UBE Nomadic Gidado Pala		
		Construction of a block of 2 Classrooms	UBE Nomadic Bayan Dutse		
B	19/B64	Construction of a block of 2 Classrooms	Paki I	Jema'a	N60,000.00
		Construction of a block of 3 Classrooms	GJSS Fadan		
B	19/B65	Construction of a block of 2 Classrooms	Kuraye	Kubau	N60,000.00
		Construction of a block of 2 Classrooms	Kariya		
B	19/B66	Construction of a block of 2 Classrooms	Randa	Sanga	N50,000.00
B	19/B67	Construction of a block of 3 Classrooms	GJSS Fadan Daji (Kagoro)	Kaura	N60,000.00
		Construction of block of 2 cubicles VIP toilet	CFSI Kukum Kagoro		
		Construction of block of 2 cubicles VIP toilet	CFSI Kukum Kagoro		
B	19/B68	Construction of Fence	Makarfi Central	Makarfi	N60,000.00
B	19/B69	Construction of Fence	Nuhu Bamalli	Zaria	N50,000.00
Package C - Renovation /Rehabilitation					
C	17/C01	Rehabilitation of Block A,B,C,D,E,F and G	Jibril Maigwari	Birnin Gwari	N100,000.00
C	17/C02	Rehabilitation of Block A and B	Rido Kidunu	Chikun	N60,000.00
		Rehabilitation of Block B and C	Sabon Gayan		
C	17/C03	Rehabilitation of Block A,B,C,D,E and F	Maraban Guga	Giwa	N60,000.00
C	17/C04	Rehabilitation of Block A,B,C,D,E and H/Fencing and Gate	Shika Model	Giwa	N100,000.00
C	17/C05	Rehabilitation of Block A,B,C,E,F, G,H,I,J,K,L,M,N and O	Malam Jalo	Igabi	N100,000.00
C	17/C06	Rehabilitation of Block A and B	Kwaranzan A	Igabi	N60,000.00
		Rehabilitation of Block A and B	Gwada		
C	17/C07	Rehabilitation of Block A,B and C	Janfalan	Ikara	N60,000.00
C	17/C08	Rehabilitation of Block A,B,C,D and E	Kurmin Kogi	Ikara	N60,000.00
C	17/C09	Rehabilitation of Block A,B and C	Nok	Jaba	N60,000.00
C	17/C10	Rehabilitation of Block C	Ung. Fari	Jema'a	N60,000.00
		Rehabilitation of Block A	Gigira		
C	17/C11	Rehabilitation of Block A	UBE Ngarkyana	Kachia	N60,000.00
		Rehabilitation of Block A	UBE Mari		
		Rehabilitation of Block A	Dam		

PACKAGE	LOT No.	DESCRIPTION OF PROJECT	SCHOOL/ LOCATION	LGA	TENDER FEE
C	17/C12	Rehabilitation of Block B,C,D,E,F and Drainage	Magajin Gari	Kaduna North	N100,000.00
C	17/C13	Rehabilitation of Block A,B,C,D,E and F	Badarawa	Kaduna North	N100,000.00
C	17/C14	Rehabilitation of Block E,F,G,H and I	Kurmin Mashi	Kaduna South	N60,000.00
C	17/C15	Rehabilitation of Block C,D and Fencing and Gate	Barnawa I	Kaduna South	N100,000.00
C	17/C16	Rehabilitation of Block A	Sabon Gida Idon	Kajuru	N40,000.00
C	17/C17	Rehabilitation of Block A	Manchok Central	Kaura	N60,000.00
		Rehabilitation of Block A,B and C	Magajin Gankon		
C	17/C18	Rehabilitation of Block A, B, C and D	Hayin Dawaki (Turunkawa)	Kauru	N100,000.00
		Rehabilitation of Block A, B, C and D	Fadan Chawai		
C	17/C19	Rehabilitation of Block A, B, C and Toilet	Kadage	Kubau	N100,000.00
		Rehabilitation of Block A, B, C, D, E and F	Anchau Gari Central		
C	17/C20	Rehabilitation of Block A	Kofar Kudu Hunkuyi	Kudan	N60,000.00
		Rehabilitation of Block A,B and C	Zabi		
C	17/C21	Rehabilitation of Block A and B	Abadawa	Lere	N60,000.00
		Rehabilitation of Block A and B	Krosha		
C	17/C22	Rehabilitation of Block A and B	Kuruntumawa	Makarfi	N60,000.00
		Rehabilitation of Block A and B	Model Mayere		
C	17/C23	Rehabilitation of Block A, B and C	Gangara	Makarfi	N60,000.00
		Rehabilitation of Block B, C, D and I	Gimi Gari		
C	17/C24	Rehabilitation of Block A and B	Zabi	Sabon Gari	N100,000.00
		Rehabilitation of Block A, B and C	Basawa		
C	17/C25	Rehabilitation of Block A, B and C	Ung. Rimi	Sabon Gari	N60,000.00
C	17/C26	Rehabilitation of Block A	Ung. M. Ibrahim	Sanga	N100,000.00
		Rehabilitation of Block C, D and E	Maitozo		
C	17/C27	Rehabilitation of Block A, B and C	Aban	Sanga	N60,000.00
C	17/C28	Rehabilitation of Block A and C	Wanka	Soba	N50,000.00
C	17/C29	Rehabilitation of Block A	Katsit Afana	Zangon Kataf	N40,000.00
C	17/C30	Rehabilitation of Block A, B and C	Yaskwake	Zaria	N60,000.00
		Rehabilitation of Block A, B, C, D and E	Haruna Soba		
C	17/C31	Rehabilitation of Block A, B, C, Fencing and Gate	Abubakar Mai Rogo (Tariyan Sarki)	Zaria	N100,000.00
		Rehabilitation of Block A, B and C	Police Barracks Gwargwaje		
C	17/C32	Rehabilitation of Block A, B, D, E, F and Fencing and Gate/Drainage	Lawal Aliyu Magajin Malam (Ban Zazzau)	Zaria	N100,000.00
C	18/C01	Rehabilitation of Block A	Kuyello Model	Birnin Gwari	N100,000.00
		Rehabilitation of Block A, B and C	Sarkin Yaki		
C	18/C02	Rehabilitation of Block A, B and C	Tsohon Gayan	Chikun	N60,000.00
		Rehabilitation of Block A	Sabon Gayan		

PACKAGE	LOT No.	DESCRIPTION OF PROJECT	SCHOOL/ LOCATION	LGA	TENDER FEE
C	18/C03	Rehabilitation of Block A and B	Nasarawan Buhari	Giwa	N60,000.00
		Rehabilitation of Block A, B ,C and D	Galadimawa		
C	18/C04	Rehabilitation of Block B and C	Kargo	Igabi	N100,000.00
		Rehabilitation of Block A, B and C	Wusono		
C	18/C05	Rehabilitation of Block D	Kwarau	Igabi	N50,000.00
		Rehabilitation of Block C	Ung. Sarki Jatau		
C	18/C06	Rehabilitation of Block A	Tsalha	Igabi	N60,000.00
		Rehabilitation of Block A, B and C	Runji		
		Rehabilitation of Block D	Kwarakwara		
C	18/C07	Rehabilitation of Block A, B ,C and D	Maraban Jos II	Igabi	N100,000.00
		Rehabilitation of Block A	Barkallahu		
C	18/C08	Rehabilitation of Block D and E	GRA Ikara	Ikara	N100,000.00
		Rehabilitation of Block A, B ,D, E, F and G	Paki		
C	18/C09	Rehabilitation of Block A, B ,C, D and E	Sambam Daji (Fadok)	Jaba	N100,000.00
		Rehabilitation of Block B and D	Gora'a		
C	18/C10	Demolition and Alteration and Rehabilitation of Block B ,C, D and F/Fencing and Gate	MPS Waziri Aliyu	Jema'a	N60,000.00
C	18/C11	Rehabilitation of Block A, B ,C, D, E, F, G, H, I, J, K and Toilet/Fencing and Gate and Construction of Borehole	MPS I Kachia	Kachia	N100,000.00
C	18/C12	Rehabilitation of Block A, B ,C, D, E, F, G, H, J, K and I Toilet	Ribadu Cantonement A	Kaduna North	N150,000.00
C	18/C13	Rehabilitation of Block A, B ,C, D, F, G and H	Kinkinau	Kaduna South	N100,000.00
C	18/C14	Rehabilitation of Block A	Maganda	Kagarko	N50,000.00
C	18/C15	Rehabilitation of Block A, B ,C and D and Block of 4 Cubicles VIP Toilet and 2 Nr Blocks of 2 Cubicles VIP Toilet	UBE Ma'aji	Kagarko	N100,000.00
C	18/C16	Rehabilitation of Block A, B and D	Gefe I	Kajuru	N60,000.00
C	18/C17	Rehabilitation of Block C	Zankam	Kaura	N40,000.00
C	18/C18	Rehabilitation of Block A, B, C and D	Galadimawa	Kauru	N60,000.00
C	18/C19	Rehabilitation of Block A, B ,C, D, E and F	Dutsen Wai Central	Kubau	N60,000.00
C	18/C20	Rehabilitation of Block A, B ,C, D and E	Umar Salanke	Kubau	N60,000.00
		Rehabilitation of Block A	Ang. Mamuda		
C	18/C21	Rehabilitation of Block B, C and D	UBE Kayarda	Lere	N50,000.00
C	18/C22	Rehabilitation of Block A, B and C	Danguzuri	Makarfi	N50,000.00
C	18/C23	Rehabilitation of Block A, B ,C, D and E	Ang. Sarki Kogi Hayin Ojo	Sabon Gari	N60,000.00
C	18/C24	Rehabilitation of Block D	Randa	Sanga	N60,000.00
		Rehabilitation of Block A and B	Gwade		
C	18/C25	Rehabilitation of Block A, B, C and D	Turawa	Soba	N60,000.00
C	18/C26	Rehabilitation of Block B	Fadiya Bakut I	Zangon Katf	N60,000.00
		Rehabilitation of Block B and C	Kamuru II		
C	18/C27	Rehabilitation of Block C	Abubakar Maccido	Zaria	N40,000.00
		Rehabilitation of Block A, B, C and D, Fence and Gate	Waziri Lawal		N60,000.00
C	18/C28	Rehabilitation of Block A and B	Dambo	Zaria	N60,000.00
		Rehabilitation of Block A, B, C and Borehole	Gabari		

PACKAGE	LOT No.	DESCRIPTION OF PROJECT	SCHOOL/ LOCATION	LGA	TENDER FEE
C	18/C29	Rehabilitation of Block A, B, C, D and E	Adamu B. Tudun Jukun	Zaria	N100,000.00
C	19/C01	Rehabilitation of block A	Ali Gado	Birnin Gwari	N40,000.00
C	19/C02	Rehabilitation of Block A	Danhono I	Chikun	N40,000.00
C	19/C03	Rehabilitation of Block A, B, C, D, E and F	MPS Fatika	Giwa	N60,000.00
C	19/C04	Rehabilitation of block A	Idasu Giwa	Igabi	N40,000.00
C	19/C05	Rehabilitation of block A	S/Garin Kangimi		
C	19/C06	Rehabilitation of block A	Sarkin Kurmi	Igabi	N50,000.00
C	19/C07	Rehabilitation of block A and B	Liman Doya		
C	19/C08	Rehabilitation of block A	Angwan Damina	Ikara	N60,000.00
C	19/C09	Rehabilitation of block A	UBE Nomadic Bayan Dutse		
C	19/C10	Rehabilitation of block A	Kurmin Rumi	Jaba	N60,000.00
C	19/C11	Rehabilitation of block A and B	Ung. Dodo Nok		
C	19/C12	Rehabilitation of block A and B	Nkumchem	Jaba	N60,000.00
C	19/C13	Rehabilitation of block A and C	Aduan III	Jema'a	N60,000.00
C	19/C14	Rehabilitation of block A and B	Antang	Jema'a	N60,000.00
C	19/C15	Rehabilitation of block A	Kwagiri		
C	19/C16	Rehabilitation of Block A, B, C, D, E, F and H	Research Model Kawo	Kaduna North	N60,000.00
C	19/C17	Rehabilitation of Block B, C, D and E	Ibrahim Taiwo road	Kaduna North	N100,000.00
C	19/C18	Rehabilitation of Block A, B, C, D, E, F, H, I and J	Faki road	Kaduna South	N100,000.00
C	19/C19	Rehabilitation of block A and B	Isah Makaranta	Kagarko	N50,000.00
C	19/C20	Rehabilitation of block A	Rafin Kunu	Kajuru	N60,000.00
C	19/C21	Rehabilitation of block A and B	Iburu		
C	19/C22	Rehabilitation of block B	Bulu Gado	Kaura	N100,000.00
C	19/C23	Rehabilitation of block A, B and C	CFSI Kukum Kagoro		
C	19/C24	Rehabilitation of Block A, B, C, D, E, F and G	Zuntu Central	Kubau	N60,000.00
C	19/C25	Rehabilitation of block A, B and C	Fada Kargi	Kubau	N50,000.00
C	19/C26	Rehabilitation of block A, B, C and D	Bareda (D/Wai)	Kubau	N60,000.00
C	19/C27	Rehabilitation of Block and Fencing	Sabon Gari (Bakin Kasuwa)	Kudan	N60,000.00
C	19/C28	Rehabilitation of block A	Yakubu		
C	19/C29	Rehabilitation of block A and B	Dumuga	Kudan	N50,000.00
C	19/C30	Rehabilitation of block A and B	Ung. Barde		
C	19/C31	Rehabilitation of block A, B, C and E	Yarkasuwa	Lere	N60,000.00
C	19/C32	Rehabilitation of block A	UBE Jahunu		
C	19/C33	Rehabilitation of block A, B, C and D	UBE Lere II	Lere	N100,000.00
C	19/C34	Rehabilitation of block A, B, C and D	Sugau		
C	19/C35	Rehabilitation of block A, B, C and D	Ramin Kura	Lere	N100,000.00
C	19/C36	Rehabilitation of block A, B, C, D and E	Malali		
C	19/C37	Rehabilitation of block A and B	Saminaka B		
C	19/C38	Rehabilitation of block A	UBE Badarawa	Makarfi	N100,000.00
C	19/C39	Rehabilitation of block A, B, C and D	Makarfi II		
C	19/C40	Rehabilitation of block A, B, C and Fencing	Gwanki	Makarfi	N100,000.00

PACKAGE	LOT No.	DESCRIPTION OF PROJECT	SCHOOL/ LOCATION	LGA	TENDER FEE
C	19/C26	Rehabilitation of block B and C	Iya Bashari (Dogon Bauchi)	Sabon Gari	N60,000.00
		Rehabilitation of block A	Ranji Tohu		
C	19/C27	Rehabilitation of block A	Bakura	Soba	N40,000.00
C	19/C28	Rehabilitation of block A, B, C and D	Kamrum	Zangon Kataf	N100,000.00
C	19/C29	Rehabilitation of block A, and B	Zakaran Fulani	Zaria	N60,000.00
C	19/C30	Rehabilitation of block A, B, C, D toilets and Repair of Borehole	Danmadami	Zaria	N60,000.00
Package D - Supply of Furniture					
D	17/D01	Procurement of Pupils' & Teachers' Table and Chair (ECCDE)	Waziri Lawal & Tashan Jirgi	Zaria and Soba	N40,000.00
D	17/D02	Procurement of 2,997 2-Seater Pupils Desk/Bench and 217 Teacher Furnitures (Table and chair)	16 Schools	8 LGAs	N150,000.00
D	17/D03	Procurement of 2,060 2-Seater Pupils Desk/Bench and 115 Teachers Furniture (Table and chair)	19 Schools	10 LGAs	N150,000.00
D	17/D04	Procurement of 3,080 2-Seater Pupils Desk/Bench and 176 Teachers Furniture (Table and chair)	20 Schools	4 LGAs	N150,000.00
D	17/D05	Procurement of 3,800 2-Seater Students' Desk/Bench and 190 Teachers Furniture (Table and chair)	23 Schools	10 LGAs	N150,000.00
D	17/D06	Procurement of 3,040 2-Seater Students' Desk/Bench and 149 Teachers Furniture (Table and chair)	21 Schools	11 LGAs	N150,000.00
D	18/D01	Procurement of Pupils' & Teachers' Table and Chair (ECCDE)	Jere Central & Abubakar Maccido	Kagarko & Zaria	N40,000.00
D	18/D02	Procurement of 3,200 2-Seater Pupils Desk/Bench and 178 Teachers Furniture (Table and chair)	18 Schools	4 LGAs	N150,000.00
D	18/D03	Procurement of 2,420 2-Seater Pupils Desk/Bench and 203 Teachers Furniture (Table and chair)	19 Schools	8 LGAs	N150,000.00
D	18/D04	Procurement of 2,160 2-Seater Pupils Desk/Bench and 149 Teachers Furniture (Table and chair)	18 Schools	10 LGAs	N150,000.00
D	18/D05	Procurement of 3,372 2-Seater Pupils Desk/Bench and 139 Teachers Furnitures (Table and chair)	12 Schools	9 LGAs	N150,000.00
D	19/D01	Procurement of Plastic Teachers and Pupils Furniture	11 Schools	11 LGAs	N50,000.00
D	19/D02	Procurement of 1600, 2-Seater pupils desk and bench for JSS in 8Nr LGEA (Zone I)	Zone I	8 LGAs	N100,000.00
D	19/D03	Procurement of 1200, 2-Seater pupils desk JSS bench for JSS in 7Nr LGEA (Zone II)	Zone II	7 LGAs	N100,000.00
D	19/D04	Procurement of 1680, 2-Seater pupils desk and bench for JSS in 8Nr LGEA (Zone III)	Zone III	8 LGAs	N100,000.00
D	19/D05	Procurement of 1,800 2-Seater pupils desk/ bench and 300 Teachers Tables and Chairs for Primary	Zone I	8 LGAs	N150,000.00
D	19/D06	Procurement of 1780 2-Seater pupils desk/ bench and 184 Teachers Tables and Chairs for Primary	Zone II	7 LGAs	N150,000.00
D	19/D07	Procurement of 1,800 2-Seater pupils desk/ bench and 86 Teachers Tables and Chairs for Primary	Zone III	8 LGAs	N150,000.00

PACKAGE	LOT No.	DESCRIPTION OF PROJECT	SCHOOL/ LOCATION	LGA	TENDER FEE
Package E - Supply of ECCDE Materials					
E	17/E01	Procurement 24 Nr. Mattress (ECCDE)	Waziri Lawal & Tashan Jirgi	Zaria and Soba	N50,000.00
		Procurement of TV sets, DVD Player, DVD plates instructional materials, Toys and Generator Set (ECCDE)	10 Schools	2 LGEAs	
E	18/E01	Procurement 30 Nr. Mattress (ECCDE)	11 Schools	11 LGEAs	N50,000.00
		Procurement of TV sets, DVD Player, DVD plates instructional materials, Toys and Generator Set (ECCDE)		23 LGEAs	
E	19/E01	Procurement of 33 Mattress	11 Schools	11 LGAs	N50,000.00
		Procurement of TV sets, DVD Player, DVD plates instructional materials, Toys and Generator Set.		11 LGAs	
Package F - Fabrication and Installation of ECCDE Game Village					
F	17/F01	Construction of ECCDE Games Village	Waziri Lawal & Tashan Jirgi	Zaria and Soba	N40,000.00
F	18/F01	Construction of ECCDE Games Village	Jere Central & Abubakar Maccido	Kagarko	N60,000.00
		Construction of ECCDE Games Village	31 Schools	23 LGEAs	
F	19/F01	Construction of ECCDE Games Village	11 Schools	11 LGAs	N50,000.00